



To
M/s Descon Engineering, Abu Dhabi – UAE

29-Jan-2025

Our Ref: CNJ/142676/01/2025

Dear Sir/Madam,

Introduction

With reference to our techno-commercial discussions for the project Procurement & Construction Contract for providing standby PSVs and isolation valves at inlet and outlet of PSVs, we are pleased to submit our techno-commercial proposal for steel structural work. This offer is strictly for fabrication-only scope to be executed at C&J; Gulf Equipment Manufacturing LLC's approved fabrication facility.

Scope of Work — Fabrication Only

C&J; Gulf Equipment Manufacturing LLC's scope is limited to shop structural steel fabrication works, including supply of skilled manpower, equipment, consumables, tools, tackles, supervision and other resources required for fabrication, welding using 3.1 certified welding consumables, tagging and marking, daily or weekly progress reporting, preparation and submission of inspection dossiers, packing list with ID reference for each shipment, proper packing with wooden blocks suitable for safe loading and transportation through trailer, and execution in accordance with client drawings, specifications, standards, procedures and applicable HSE requirements. Painting shall be as per ADNOC specification, while procurement of paint and related consumables is understood to be under Descon scope as stated in the quotation data, subject to clarification where responsibility is otherwise indicated.

Scope of Work — Fabrication Only

The following items are expressly excluded from C&J; scope unless separately agreed in writing and commercially covered: mechanical design, shop fabrication drawing preparation and approval, check testing, welding or painting inspector including CSWIP 3.1, CSWIP 3.2, BGAS or NACE personnel, any kind of site work including field joint, installation or testing, any kind of NDE beyond that mentioned in the scope of works, installation, erection, commissioning, third-party inspection, structural steel material and fasteners.

Drawings, Design Responsibility & AFC Status

The works shall be carried out based on approved-for-construction or approved-for-fabrication drawings, specifications and procedures issued by Descon. Mechanical design, engineering calculations, drawing preparation, drawing approval and any design responsibility are excluded from C&J; scope.

Drawings, Design Responsibility & AFC Status

Any change arising due to drawing revision, AFC update, client instruction, quantity increase, specification change or additional requirement after offer submission or during execution shall be treated as a variation. Such variation shall be mutually agreed in writing before execution and may have schedule and commercial impact.

Quantity, Weight Basis & Commercial Assumptions



The commercial basis of this proposal is limited to the quantities, scope boundaries and assumptions stated in the quotation data and associated offer documents. Structural steel material, plates, beams, channels, fasteners and other free-issue materials required for fabrication are to be provided by Descon unless otherwise expressly agreed in the Purchase Order.

Quantity, Weight Basis & Commercial Assumptions

Any eventual addition, deletion, quantity increase, drawing discrepancy, material shortage, rework due to client-supplied information, or modification requested during project execution shall be considered a variation order. Partial invoicing is acceptable, and amendments due to increase in quantity shall be processed in parallel to avoid delay in invoice payment.

Inspection, Testing & Final Acceptance

NDT by MPI is included at 10% for primary and secondary members as stated in the scope of works, and any NDE beyond this stated requirement is excluded unless separately agreed. C&J; existing WPS and PQR shall be in accordance with ASME Section IX, and any new qualification shall be treated as additional scope.

Inspection, Testing & Final Acceptance

Client representatives shall have free access during normal working hours to verify quality and progress of work at C&J; facility. Final acceptance shall be based on shop inspection clearance, release note or dispatch clearance signed by the client representative, and C&J; shall not be responsible for any modification after material dispatch and signing of release note.

Delivery Terms & Risk Transfer

Delivery shall be mutually discussed and agreed upon receipt of Purchase Order. Unless otherwise expressly agreed in writing, delivery basis shall be Ex-Works C&J; workshop, with transportation to and from C&J; workshop under Descon scope.

Delivery Terms & Risk Transfer

Finished products shall be shifted immediately after receipt of release note, and C&J; shall provide suitable packing and wooden blocks for safe loading and transportation through trailer. Risk, custody and responsibility for the fabricated items shall transfer upon loading onto the client-arranged trailer or transport vehicle at C&J; facility.

Schedule & Prerequisites

The execution schedule shall commence only upon receipt of a signed Purchase Order, advance payment where applicable, AFC drawings, and all Free-Issue materials required for uninterrupted fabrication. Work need not start until complete IFC or AFC drawings are received and the required free-issue structural materials, plates, beams, channels, fasteners and applicable consumables are made available as per agreed responsibility matrix.

Schedule & Prerequisites

Any delay in Purchase Order release, payment prerequisite, AFC drawing availability, Free-Issue material delivery, client inspection clearance, release note issuance or other client-controlled prerequisite shall automatically entitle C&J; to a corresponding schedule extension without liquidated damages, penalties or back-charges. Acceleration, out-of-sequence work or recovery plan implementation shall be subject to mutual written agreement.



سي اند جي الخليج لتصنيع المعدات ذ.م.م

C & J GULF EQUIPMENT MANUFACTURING L.L.C

P.O. Box : 7702, Abu Dhabi, United Arab Emirates

☐ Tel. : +971 2 5553 453

☐ Fax : +971 2 5553 966

☐ E-mail : cjengsales@cjengg.com

Payment Terms, Warranty & Liability

Payment terms shall be 30 Days Credit from submission of M/s Descon Engineering, Abu Dhabi – UAE certified invoice with SES No. mentioned at MBZ office. SES number shall be provided within one week's time, partial invoicing is acceptable, and invoice certification and verification by client shall be deemed adequate for processing the invoice without waiting for end user verification.

Payment Terms, Warranty & Liability

Warranty shall be 12 months from the date of dispatch and shall be limited to the scope executed by C&J; Gulf Equipment Manufacturing LLC. C&J's total liability shall be limited to the contract value, and C&J; shall not be liable for any indirect, incidental, special, punitive or consequential damages, including delay damages, production loss or loss of profit.

Validity & Contractual Basis

This offer shall remain valid for 30 days from the date of submission. Upon award, the Purchase Order, approved scope, agreed drawings, and this techno-commercial proposal shall together form the basis of the contract.

We trust the above clarifies our scope, responsibilities, and commercial basis. Should you require any clarification or additional information, please feel free to contact us. We look forward to your valued order and to executing this project to your satisfaction.

Should you require any clarification or alignment discussion on the above, we remain available for coordination.

We appreciate the opportunity to engage with M/s Descon Engineering, Abu Dhabi – UAE and look forward to your confirmation and continued professional association.

Validity & Contractual Basis

This offer shall remain valid for 30 days from the date of submission. Upon award, the Purchase Order, approved scope, agreed drawings, and this techno-commercial proposal shall together form the basis of the contract.

We trust the above clarifies our scope, responsibilities, and commercial basis. Should you require any clarification or additional information, please feel free to contact us. We look forward to your valued order and to executing this project to your satisfaction.

Should you require any clarification or alignment discussion on the above, we remain available for coordination.

We appreciate the opportunity to engage with M/s Descon Engineering, Abu Dhabi – UAE and look forward to your confirmation and continued professional association.

Yours faithfully,

For C&J Gulf Equipment Manufacturing LLC.

Bilal Ahmed

Cost & Estimation Engineer.



سي اند جي الخليج لتصنيع المعدات ذ.م.م

C & J GULF EQUIPMENT MANUFACTURING L.L.C

P.O. Box : 7702, Abu Dhabi, United Arab Emirates

☐ Tel. : +971 2 5553 453

☐ Fax : +971 2 5553 966

☐ E-mail : cjengsales@cjengg.com

Datta C. Sawant

Sr. Mechanical Engineer

Subash Valrani

Business Unit Head